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SPM07016Q0065 CMR 3™ Phase Electric Upgrade

REQUEST FOR QUOTATIONS - CONSTRUCTION

PRICE
The Contractor shall complete all work, including furnishing all labor, material, equipment and
services required under this purchase order for the following firm fixed price and within the time
specified. This price shall include all labor, materials, all insurances, overhead and profit.

Total Price (including all labor, materials, overhead and profit)

VALUE ADDED TAX (VAT). The Government will not reimburse the Contractor for VAT under this
contract. The Contractor shall not include a line for VAT on Invoices as the U.S. Embassy has a tax
exemption certificate with the host government.

SCOPE OF WORK

The character and scope of the work are set forth in the contract. The Contractor shall furnish and
install all materials required by this contract.

In case of differences between small and large-scale drawings, the latter will govern. Where a
portion of the work is drawn in detail and the remainder of the work is indicated in outline, the parts
drawn in detail shall apply also to all other portions of the work.

PACKAGING AND MARKING

Mark materials delivered to the site as follows:
US Embassy Panama
Demetrio Lakas Street, Bldg 783, Clayton

Panama City, Panama

INSPECTION AND ACCEPTANCE

The COR, or his/her authorized representatives, will inspect from time to time the services being
performed and the supplies furnished to determine whether work is being performed in a
satisfactory manner, and that all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the scope
of this contract, which may be required by the Contracting Officer as a result of such inspection.

D.1 Substantial Completion

(a)  "Substantial Completion" means the stage in the progress of the work as determined
and certified by the Contracting Officer in writing to the Contractor, on which the work
(or a portion designated by the Government) is sufficiently complete and satisfactory.
Substantial completion means that the property may be occupied or used for the
purpose for which it is intended, and only minor items such as touch-up, adjustments,
and minor replacements or installations remain to be completed or corrected which:
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(1)
(2)

(b)

do not interfere with the intended occupancy or utilization of the work, and
can be completed or corrected within the time period required for final completion.

The "date of substantial completion" means the date determined by the Contracting
Officer or authorized Government representative as of which substantial completion of
the work has been achieved.

Use and Possession upon Substantial Completion - The Government shall have the right
to take possession of and use the work upon substantial completion. Upon notice by
the Contractor that the work is substantially complete (a Request for Substantial
Completion) and an inspection by the Contracting Officer or an authorized Government
representative (including any required tests), the Contracting Officer shall furnish the
Contractor a Certificate of Substantial Completion. The certificate will be accompanied
by a Schedule of Defects listing items of work remaining to be performed, completed or
corrected before final completion and acceptance. Failure of the Contracting Officer to
list any item of work shall not relieve the Contractor of responsibility for complying with
the terms of the contract. The Government's possession or use upon substantial
completion shall not be deemed an acceptance of any work under the contract.

D.2 Final Completion and Acceptance

D.2.1.

D.2.2.

D.2.3.

D.2.4.

"Final completion and acceptance" means the stage in the progress of the work as
determined by the Contracting Officer and confirmed in writing to the Contractor, at
which all work required under the contract has been completed in a satisfactory
manner, subject to the discovery of defects after final completion, and except for
items specifically excluded in the notice of final acceptance.

The "date of final completion and acceptance" means the date determined by the
Contracting Officer when final completion of the work has been achieved, as
indicated by written notice to the Contractor.

FINAL INSPECTION AND TESTS. The Contractor shall give the Contracting Officer at
least five (5) days advance written notice of the date when the work will be fully
completed and ready for final inspection and tests. Final inspection and tests will be
started not later than the date specified in the notice unless the Contracting Officer
determines that the work is not ready for final inspection and so informs the
Contractor.

FINAL ACCEPTANCE. If the Contracting Officer is satisfied that the work under the
contract is complete (with the exception of continuing obligations), the Contracting
Officer shall issue to the Contractor a notice of final acceptance and make final
payment upon:

e Satisfactory completion of all required tests,

e Afinal inspection that all items by the Contracting Officer listed in the Schedule
of Defects have been completed or corrected and that the work is finally
complete (subject to the discovery of defects after final completion), and
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e Submittal by the Contractor of all documents and other items required upon
completion of the work, including a final request for payment (Request for Final
Acceptance).

DELIVERIES OR PERFORMANCE

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to:
(a) commence work under this contract within 5 calendar days after the date the Contractor
receives the notice to proceed,
(b) prosecute the work diligently, and,
(c) complete the entire work ready for use not later than 65 calendar days after NTP.

The time stated for completion shall include final cleanup of the premises.
RESERVED
CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

(a) The time for submission of the schedules referenced in FAR 52.236-15, "Schedules for
Construction Contracts", paragraph (a), is hereby modified to reflect the due date for
submission as "5 calendar days after receipt of an executed contract".

(b) These schedules shall include the time by which shop drawings, product data, samples and
other submittals required by the contract will be submitted for approval.

(c) The Contractor shall revise such schedules (1) to account for the actual progress of the work,
(2) to reflect approved adjustments in the performance schedule, and (3) as required by the
Contracting Officer to achieve coordination with work by the Government and any separate
contractors used by the Government. The Contractor shall submit a schedule, which
sequences work so as to minimize disruption at the job site.

(d) All deliverables shall be in the English language and any system of dimensions (English or
metric) shown shall be consistent with that used in the contract. No extension of time shall be
allowed due to delay by the Government in approving such deliverables if the Contractor has
failed to act promptly and responsively in submitting its deliverables. The Contractor shall
identify each deliverable as required by the contract.

(e) Acceptance of Schedule: When the Government has accepted any time schedule; it shall be
binding upon the Contractor. The completion date is fixed and may be extended only by a
written contract modification signed by the Contracting Officer. Acceptance or approval of
any schedule or revision thereof by the Government shall not:

(1) Extend the completion date or obligate the Government to do so,

(2)  Constitute acceptance or approval of any delay, or

(3) Excuse the Contractor from or relieve the Contractor of its obligation to maintain the
progress of the work and achieve final completion by the established completion date.
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NOTICE OF DELAY

If the Contractor receives a notice of any change in the work, or if any other conditions arise which
are likely to cause or are actually causing delays which the Contractor believes may result in late
completion of the project, the Contractor shall notify the Contracting Officer. The Contractor’s
notice shall state the effect, if any, of such change or other conditions upon the approved schedule,
and shall state in what respects, if any, the relevant schedule or the completion date should be
revised. The Contractor shall give such notice promptly, not more than ten (10) days after the first
event giving rise to the delay or prospective delay. Only the Contracting Officer may make revisions
to the approved time schedule.

NOTICE TO PROCEED

(a) After receiving and accepting any bonds or evidence of insurance, the Contracting Officer will
provide the Contractor a Notice to Proceed. The Contractor must then prosecute the work,
commencing and completing performance not later than the time period established in the
contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed before
receipt and acceptance of any bonds or evidence of insurance. Issuance of a Notice to
Proceed by the Government before receipt of the required bonds or insurance certificates or
policies shall not be a waiver of the requirement to furnish these documents.

WORKING HOURS

All work shall be performed only on Monday- Saturday from 7:00am-4:00pm. Other hours, if
requested by the Contractor, may be approved by the Contracting Officer's Representative (COR).
The Contractor shall give 24 hours in advance to COR who will consider any deviation from the hours
identified above. Changes in work hours, initiated by the Contractor, will not be a cause for a price
increase.

PRECONSTRUCTION CONFERENCE

A preconstruction conference will be held 5 days after contract award at the Embassy Compound,
Demetrio Lakas #783, Clayton to discuss the schedule, submittals, notice to proceed, mobilization
and other important issues that affect construction progress. See FAR 52.236-26, Preconstruction
Conference.

DELIVERABLES - The following items shall be delivered under this contract:

Description Qry Deliver Date Deliver To
Section G. Securities/Insurance 1 5 days after award Cco
Section E. Construction Schedule 1 5 days award COR
Section E. Preconstruction Conference 1 5 days after award COR
Section G. Personnel Biographies 1 5 days after award COR
Section F. Payment Request 1 Last calendar day of each mo. COR
Section D. Request for Substantial

completion 1 5 days before inspection COR
Section D. Request for Final Acceptance 1 3 days before inspection COR
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ADMINISTRATIVE DATA

F.1

F.2

652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

(a) The Contracting Officer may designate in writing one or more Government employees,
by name or position title, to take action for the Contracting Officer under this contract.
Each designee shall be identified as a Contracting Officer’s Representative (COR). Such
designation(s) shall specify the scope and limitations of the authority so delegated;
provided, that the designee shall not change the terms or conditions of the contract,
unless the COR is a warranted Contracting Officer and this authority is delegated in the
designation.

(b) The COR for this contract is Jeffrey Walker

PAYMENT:

The contractor's attention is directed to section h, 52.232-5, "Payments Under Fixed-Price
Construction Contracts". The following elaborates on the information contained in that
clause.

Requests for payment, may be made no more frequently than monthly. Payment requests
shall cover the value of labor and materials completed and in place, including a prorated
portion of overhead and profit.

After receipt of the Contractor's request for payment, and on the basis of an inspection of
the work, the Contracting Officer shall make a determination as to the amount, which is
then due. If the Contracting Officer does not approve payment of the full amount applied
for, less the retainage allowed by in 52.232-5, the Contracting Officer shall advise the
Contractor as to the reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-
27(a)(2)(i)(A) is hereby changed to 30 days.

U.S. Embassy Panama

Attn. FMO -PO #

Demetrio Lakas Street, Bldg 783
Clayton, Panama City, Panama

SPECIAL REQUIREMENTS

G.1
G.2

Reserved
Insurance

The Contractor is required by FAR 52.228-5, "Insurance - Work on a Government Installation"
to provide whatever insurance is legally necessary. The Contractor shall at its own expense

provide and maintain during the entire performance period the following insurance amounts:

G.2.1. General Liability
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G.3

G.2.2.

G.2.3.

G.2.4.

G.2.5.

(includes premises/operations, collapse hazard, products, completed operations,
contractual, independent contractors, broad form property damage, personal injury):

(1) Bodily Injury, On or Off the Site, in U.S. Dollars

Per Occurrence $50,000.00.

Cumulative $100,000.00
(2) Property Damage, On or Off the Site, in U.S. Dollars

Per Occurrence $50,000.00.

Cumulative $100,000.00

(3) Workers’ Compensation

Workers” Compensational and Occupational Disease Statutory, as
required by Panamanian law

The foregoing types and amounts of insurance are the minimums required. The
Contractor shall obtain any other types of insurance required by local law or that are
ordinarily or customarily obtained in the location of the work. The limit of such
insurance shall be as provided by law or sufficient to meet normal and customary
claims.

The Contractor agrees that the Government shall not be responsible for personal
injuries or for damages to any property of the Contractor, its officers, agents, servants,
and employees, or any other person, arising from and incident to the Contractor's
performance of this contract. The Contractor shall hold harmless and indemnify the
Government from any and all claims arising therefrom, except in the instance of gross
negligence on the part of the Government.

The Contractor shall obtain adequate insurance for damage to, or theft of, materials
and equipment in insurance coverage for loose transit to the site or in storage on or
off the site.

The general liability policy required of the Contractor shall name "the United States of
America, acting by and through the Department of State", as an additional insured
with respect to operations performed under this contract.

DOCUMENT DESCRIPTIONS

G.3.1.

SUPPLEMENTAL DOCUMENTS: The Contracting Officer shall furnish from time to time
such detailed drawings and other information as is considered necessary, in the
opinion of the Contracting Officer, to interpret, clarify, supplement, or correct
inconsistencies, errors or omissions in the Contract documents, or to describe minor
changes in the work not involving an increase in the contract price or extension of the
contract time. The Contractor shall comply with the requirements of the
supplemental documents, and unless prompt objection is made by the Contractor
within 20 days, their issuance shall not provide for any claim for an increase in the
Contract price or an extension of contract time.

G.3.1.1 RECORD DOCUMENTS. The Contractor shall maintain at the project site:
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(1) a current marked set of Contract drawings and specifications indicating
all interpretations and clarification, contract modifications, change
orders, or any other departure from the contract requirements
approved by the Contracting Officer; and,

(2) a complete set of record shop drawings, product data, samples and
other submittals as approved by the Contracting Officer.

G.3.1.2 "As-Built" Documents: After final completion of the work, but before final
acceptance thereof, the Contractor shall provide:

(1) a complete set of "as-built" drawings, based upon the record set of
drawings, marked to show the details of construction as actually
accomplished; and,

(2) record shop drawings and other submittals, in the number and form as
required by the specifications.

G.4 LAWS AND REGULATIONS

G.5

The Contractor shall, without additional expense to the Government, be responsible for
complying with all laws, codes, ordinances, and regulations applicable to the performance of
the work, including those of the host country, and with the lawful orders of any governmental
authority having jurisdiction. Host country authorities may not enter the construction site
without the permission of the Contracting Officer. Unless otherwise directed by the
Contracting Officer, the Contractor shall comply with the more stringent of the requirements
of such laws, regulations and orders and of the contract. In the event of a conflict between
the contract and such laws, regulations and orders, the Contractor shall promptly advise the
Contracting Officer of the conflict and of the Contractor's proposed course of action for
resolution by the Contracting Officer.

G.4.1. The Contractor shall comply with all local labor laws, regulations, customs and
practices pertaining to labor, safety, and similar matters, to the extent that such
compliance is not inconsistent with the requirements of this contract.

G.4.2. The Contractor shall give written assurance to the Contracting Officer that all
subcontractors and others performing work on or for the project have obtained all
requisite licenses and permits.

G.4.3. The Contractor shall submit proper documentation and evidence satisfactory to the
Contracting Officer of compliance with this clause.

CONSTRUCTION PERSONNEL

The Contractor shall maintain discipline at the site and at all times take all reasonable
precautions to prevent any unlawful, riotous, or disorderly conduct by or among those
employed at the site. The Contractor shall ensure the preservation of peace and protection of
persons and property in the neighborhood of the project against such action. The Contracting
Officer may require, in writing that the Contractor remove from the work any employee that
the Contracting Officer deems incompetent, careless, insubordinate or otherwise
objectionable, or whose continued employment on the project is deemed by the Contracting
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Officer to be contrary to the Government's interests.

G.5.1. If the Contractor has knowledge that any actual or potential labor dispute is delaying
or threatens to delay the timely performance of this contract, the Contractor shall
immediately give notice, including all relevant information, to the Contracting
Officer.

G.5.2. After award, the Contractor has five calendar days to submit to the Contracting
Officer a list of workers and supervisors assigned to this project for the Government
to conduct all necessary security checks. It is anticipated that security checks will
take _30 days to perform. For each individual the list shall include:

First Name, Middle Name & Last Name (Patronymic & Matronymic)
Place and Date of Birth

Nationality

Current Address

Identification number

Failure to provide any of the above information may be considered grounds for
rejection and/or resubmittal of the application. Once the Government has
completed the security screening and approved the applicants a badge will be
provided to the individual for access to the site. This badge may be revoked at any
time due to the falsification of data, or misconduct on site.

G.5.3. The Contractor shall provide an English speaking supervisor on site at all times. This
position is considered as key personnel under this purchase order.

G.6 MATERIALS AND EQUIPMENT
All materials and equipment incorporated into the work shall be new and for the purpose
intended, unless otherwise specified. All workmanship shall be of good quality and performed
in a skillful manner that will withstand inspection by the Contracting Officer.

G.7 SPECIAL WARRANTIES

G.7.1. Any special warranties that may be required under the contract shall be subject to the
stipulations set forth in 52.246-21, "Warranty of Construction”, as long as they are not
in conflict.

G.7.2. The Contractor shall obtain and furnish to the Government all information required to
make any subcontractor's, manufacturer's, or supplier's guarantee or warranty legally
binding and effective. The Contractor shall submit both the information and the
guarantee or warranty to the Government in sufficient time to permit the
Government to meet any time limit specified in the guarantee or warranty, but not
later than completion and acceptance of all work under this contract.

G.8 EQUITABLE ADJUSTMENTS
Any circumstance for which the contract provides an equitable adjustment that causes a
change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a
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change under that clause; provided, that the Contractor gives the Contracting Officer prompt
written notice (within 20 days) stating:

(a) the date, circumstances, and applicable contract clause authorizing an equitable
adjustment and

(b) that the Contractor regards the event as a changed condition for which an equitable
adjustment is allowed under the contract

The Contractor shall provide written notice of a differing site condition within 10 calendar
days of occurrence following FAR 52.236-2, Differing Site Conditions.

G.9 ZONING APPROVALS AND PERMITS
The Government shall be responsible for:

obtaining proper zoning or other land use control approval for the project
obtaining the approval of the Contracting Drawings and Specifications
paying fees due for the foregoing; and,

for obtaining and paying for the initial building permits.

H. CLAUSES
52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text available.
Also, the full text of a clause may be accessed electronically at this/these address(es):
http://www.acquisition.qov/far/ or http://farsite.hill.af.mil/vffara.htm. Please note these addresses
are subject to change.

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated above, use the
Department of State Acquisition website at http://www.statebuy.state.gov/ to access links to the
FAR. You may also use an internet “search engine” (for example, Google, Yahoo, Excite) to obtain
the latest location of the most current FAR.

The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 CFR CH.
1):

CLAUSE TITLE AND DATE

52.202-1 DEFINITIONS (NOV 2013)

52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (JAN 2011)

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS (JULY
2013)

52.204-12 DATA UNIVERSAL NUMBERING SYSTEM NUMBER MAINTENANCE (DEC 2012)

52.204-13 | SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (JULY 2013)

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED OR PROPOSED FOR DEBARMENT (AUG 2013)

52.209-9 UPDATES OF INFORMATION REGARDING RESPONSIBILITY MATTERS (JULY 2013)
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52.213-4 TERMS AND CONDITIONS —SIMPLIFIED ACQUISITIONS (OTHER THAN COMMERCIAL
ITEMS) (OCT 2014)

52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013)

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

52.222-19 | CHILD LABOR — COOPERATION WITH AUTHORITIES AND REMEDIES (JAN 2014)

52.222-50 | COMBATING TRAFFICKING IN PERSONS (FEB 2009)

52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING (AUG
2011)

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUNE 2008)

52.225-14 | INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION OF CONTRACT (FEB
2000)

52.228-3 WORKERS’ COMPENSATION INSURANCE (DEFENSE BASE ACT).]

52.228-4 WORKERS’ COMPENSATION AND WAR-HAZARD INSURANCE OVERSEAS (APR 1984)

52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

52.228-11 PLEDGES OF ASSETS (JAN 2012)

52.228-13 | ALTERNATIVE PAYMENT PROTECTION (JULY 2000)

52.228-14 | IRREVOCABLE LETTER OF CREDIT (NOV 2014)

52.229-6 TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013)

52.229-7 TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS (FEB 2013)

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 2014)

52.232-8 DISCOUNTS FOR PROMPT PAYMENT (FEB 2002)

52.232-11 EXTRAS (APR 1984)

52.232-18 | AVAILABILITY OF FUNDS (APR 1984)

52.232-22 LIMITATION OF FUNDS (APR 1984)

52.232-25 PROMPT PAYMENT (JULY 2013)

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2014)

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD MANAGEMENT
(JULY 2013)

52.232-34 | PAYMENT BY ELECTRONIC FUNDS TRANSFER — OTHER THAN SYSTEM FOR AWARD
MANAGEMENT (JULY 2013)

52.233-1 DISPUTES (MAY 2014) Alternate | (DEC 1991)

52.233-3 PROTEST AFTER AWARD (AUG 1996)

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

52.236-8 OTHER CONTRACTS (APR 1984)

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

52.236-10 | OPERATIONS AND STORAGE AREAS (APR 1984)

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

52.236-12 | CLEANING UP (APR 1984)

52.236-14 | AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

52.236-15 | SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

52.236-21 | SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)
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52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

52.242-14 | SUSPENSION OF WORK (APR 1984)

52.243-4 CHANGES (JUN 2007)

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (JULY 2014)

52.245-2 GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES (APR 2012)

52.245-9 USE AND CHARGES (APR 2012)

52.246-12 | INSPECTION OF CONSTRUCTION (AUG 1996)

52.246-17 | WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003)

52.246-21 | WARRANTY OF CONSTRUCTION (MAR 1994)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (APR 2012)
Alternate | (SEPT 1996)

52.249-10 | DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

52.249-14 | EXCUSABLE DELAYS (APR 1984)

The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set forth in full
text:

652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD ISSUANCE PROCEDURES
(MAY 2011)
(a) The Contractor shall comply with the Department of State (DOS) Personal Identification Card
Issuance Procedures for all employees performing under this contract who require frequent and
continuing access to DOS facilities, or information systems. The Contractor shall insert this clause in
all subcontracts when the subcontractor’s employees will require frequent and continuing access to
DOS facilities, or information systems.
(b) The DOS Personal Identification Card Issuance Procedures may be accessed at
http://www.state.qov/m/ds/rls/rpt/c21664.htm .

(End of clause)

652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do not
profit personally from sales or other transactions with persons who are not themselves entitled to
exemption from import restrictions, duties, or taxes. Should the Contractor experience importation
or tax privileges in a foreign country because of its contractual relationship to the United States
Government, the Contractor shall observe the requirements of 22 CFR Part 136 and all policies,
rules, and procedures issued by the chief of mission in that foreign country.

(End of clause)

CONTRACTOR IDENTIFICATION (JULY 2008)
Contract performance may require contractor personnel to attend meetings with government
personnel and the public, work within government offices, and/or utilize government email.

Contractor personnel must take the following actions to identify themselves as non-federal
employees:
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1) Use an e-mail signature block that shows name, the office being supported and company
affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation Support
Contractor”);

2) Clearly identify themselves and their contractor affiliation in meetings;

3) Identify their contractor affiliation in Departmental e-mail and phone listings whenever
contractor personnel are included in those listings; and

4) Contractor personnel may not utilize Department of State logos or indicia on business cards.
(End of clause)

652.236-70 ACCIDENT PREVENTION (APR 2004)

(a) General. The Contractor shall provide and maintain work environments and procedures which
will safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to contractor operations and activities; avoid interruptions of Government operations and
delays in project completion dates; and, control costs in the performance of this contract. For these
purposes, the Contractor shall:

(1) Provide appropriate safety barricades, signs and signal lights;

(2) Comply with the standards issued by any local government authority having jurisdiction over
occupational health and safety issues; and,

(3) Ensure that any additional measures the Contracting Officer determines to be reasonably
necessary for this purpose are taken.

(4) For overseas construction projects, the Contracting Officer shall specify in writing additional
requirements regarding safety if the work involves:

(i) Scaffolding;

(i) Work at heights above two (2) meters;

(iii) Trenching or other excavation greater than one (1) meter in depth;

(iv) Earth moving equipment;

(v) Temporary wiring, use of portable electric tools, or other recognized electrical hazards.
Temporary wiring and portable electric tools require the use of a ground fault circuit interrupter
(GFCl) in the affected circuits; other electrical hazards may also require the use of a GFCI;

(vi) Work in confined spaces (limited exits, potential for oxygen less that 19.5 percent or
combustible atmosphere, potential for solid or liquid engulfment, or other hazards considered to be
immediately dangerous to life or health such as water tanks, transformer vaults, sewers, cisterns,
etc.);

(vii) Hazardous materials —a material with a physical or health hazard including but not limited to,
flammable, explosive, corrosive, toxic, reactive or unstable, or any operations which creates any
kind of contamination inside an occupied building such as dust from demolition activities, paints,
solvents, etc.; or

(viii) Hazardous noise levels.

(b) Records. The Contractor shall maintain an accurate record of exposure data on all accidents
incident to work performed under this contract resulting in death, traumatic injury, occupational
disease, or damage to or theft of property, materials, supplies, or equipment. The Contractor shall
report this data in the manner prescribed by the Contracting Officer.

(c) Subcontracts. The Contractor shall be responsible for its subcontractors’ compliance with
this clause.
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(d) Written program. Before commencing work, the Contractor shall:

(1) Submit a written plan to the Contracting Officer for implementing this clause. The plan shall
include specific management or technical procedures for effectively controlling hazards associated
with the project; and,

(2) Meet with the Contracting Officer to discuss and develop a mutual understanding relative to
administration of the overall safety program.

(e) Notification. The Contracting Officer shall notify the Contractor of any non-compliance with
these requirements and the corrective actions required. This notice, when delivered to the
Contractor or the Contractor’s representative on site, shall be deemed sufficient notice of the non-
compliance and corrective action required. After receiving the notice, the Contractor shall
immediately take corrective action. If the Contractor fails or refuses to promptly take corrective
action, the Contracting Officer may issue an order suspending all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable
adjustment of the contract price or extension of the performance schedule on any suspension of
work order issued under this clause.

(End of clause)

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)

(a) The Contractor warrants the following:
(1) That is has obtained authorization to operate and do business in the country or
countries in which this contract will be performed,;
(2) That is has obtained all necessary licenses and permits required to perform this
contract; and,
(3) That it shall comply fully with all laws, decrees, labor standards, and regulations of
said country or countries during the performance of this contract.
(b) If the party actually performing the work will be a subcontractor or joint venture partner,

then such subcontractor or joint venture partner agrees to the requirements of paragraph
(a) of this clause.
(End of clause)

652.243-70 NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in writing.
Said notice or request shall be mailed or delivered by hand to the other party at the address
provided in the schedule of the contract. All modifications to the contract must be made in writing
by the Contracting Officer.

(End of clause)
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I LIST OF ATTACHMENTS
Attachment No. | Description of Attachment Number of Pages
Attachment 1 Breakdown of Price by Divisions of Specifications 1
Attachment 2 Scope of Work 4

J. QUOTATION INFORMATION

A. Qualifications of Offerors

Offerors/quoters must be technically qualified and financially responsible to perform the work
described in this solicitation. At a minimum, each Offeror/Quoter must meet the following
requirements:

Be able to understand written and spoken English;

(1) Have an established business with a permanent address and telephone listing;

(2) Be able to demonstrate prior construction experience with suitable references;

(3) Have the necessary personnel, equipment and financial resources available to perform
the work;

(4) Have all licenses and permits required by local law;

(5) Meet all local insurance requirements;

(6) Have the ability to obtain or to post adequate performance security, such as bonds,
irrevocable letters of credit or guarantees issued by a reputable financial institution;

(7) Have no adverse criminal record; and

(8) Have no political or business affiliation which could be considered contrary to the

interests of the United States.
B. Submission of Quotations

This solicitation is for the performance of the construction services described in SCOPE OF
WORK, and the Attachments which are a part of this request for quotation.

Each quotation must consist of the following:

Volume Title Number of Copies*

I Standard Form 1442 including a completed Attachment 4, 1
"BREAKDOWN OF PROPOQOSAL PRICE BY DIVISIONS OF
SPECIFICATIONS

Il Performance schedule in the form of a "bar chart" and 2
Business Management/Technical Proposal

Submit the complete quotation to the address indicated. If mailed, on Standard Form 1442, or if
hand-delivered, use the address set forth below:

U.S. Embassy Panama Bldg. 783

Ave. Demetrio B. Lakas Clayton,
Panama R.P.
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E.

The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional
assumptions taken with respect to any of the instructions or requirements of this request for
guotation in the appropriate volume of the offer.

Volume IlI: Performance schedule and Business Management/Technical Proposal.

(a) Present the Performance Schedule in the form of a "bar chart" indicating when the various
portions of the work will be commenced and completed within the required schedule. This
bar chart shall be in sufficient detail to clearly show each segregable portion of work and its
planned commencement and completion date.

(b) The Business Management/Technical Proposal shall be in two parts, including the following
information:

Proposed Work Information - Provide the following:

(1) Alist of the names, addresses and telephone numbers of the owners, partners, and
principal officers of the Offeror;

(2) The name and address of the Offeror's field superintendent for this project;

(3) Alist of the names, addresses, and telephone numbers of subcontractors and principal
materials suppliers to be used on the project, indicating what portions of the work will be
performed by them; and,

Experience and Past Performance - List all contracts and subcontracts your company has held
over the past three years for the same or similar work. Provide the following information for
each contract and subcontract:

(1) Customer's name, address, and telephone numbers of customer's lead contract and
technical personnel;

(2) Contract number and type;

(3) Date of the contract award place(s) of performance, and completion dates; Contract dollar
value;

(4) Brief description of the work, including responsibilities; and

(5) Any litigation currently in process or occurring within last 5 years.

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and
Conditions Affecting the Work, will be included in any contract awarded as a result of this
solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site
where the work will be performed.

(b) A site visit has been scheduled for July 19, 2016 @ 10:00am.

(c) Participants will meet at the U.S. Embassy Panama located in Clayton, at the Main Entrance
(Main CAC).

Magnitude of Construction Project

It is anticipated that the range in price of this contract will be: Between $25,000 and $100,000

LATE QUOTATIONS. Late quotations shall be handled in accordance with FAR.
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F. 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates the following provisions by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The offeror is cautioned that the listed provisions may include blocks that must be
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full
text of those provisions, the offeror may identify the provision by paragraph identifier and
provide the appropriate information with its quotation or offer.

Also, the full text of a solicitation provision may be accessed electronically at:
http://acquisition.qov/far/index.html/ or http.//farsite.hill.af.mil/vffara.htm. Please note these
addresses are subject to change.

If the Federal Acquisition Regulation (FAR) is not available at the locations indicated above, use
the Department of State Acquisition website at http.//www.statebuy.state.qgov to access the link
to the FAR, or use of an Internet "search engine" (for example, Google, Yahoo or Excite) is
suggested to obtain the latest location of the most current FAR.

The following Federal Acquisition Regulation provisions are incorporated by reference (48 CFR CH.
1):

PROVISION TITLE AND DATE

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JULY 2013)
52.204-7 SYSTEM FOR AWARD MANAGEMENT (JULY 2013)

52.204-16 COMMERCIAL AND GOVERNMENT ENTITY CODE REPORTING (NOV 2014)
52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)
52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)

EVALUATION CRITERIA

Award will be made to the lowest priced, acceptable, responsible quoter. The Government reserves
the right to reject quotations that are unreasonably low or high in price.

The Government will determine acceptability by assessing the offeror's compliance with the terms
of the RFQ. The Government will determine responsibility by analyzing whether the apparent
successful quoter complies with the requirements of FAR 9.1, including:

e ability to comply with the required performance period, taking into consideration all existing
commercial and governmental business commitments;

e satisfactory record of integrity and business ethics;

e necessary organization, experience, and skills or the ability to obtain them;

e necessary equipment and facilities or the ability to obtain them; and

e otherwise, qualified and eligible to receive an award under applicable laws and regulations.

The following DOSAR is provided in full text:
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652.209-79 REPRESENTATION BY CORPORATION REGARDING AN UNPAID DELINQUENT TAX
LIABILITY OR A FELONY CRIMINAL CONVICTION UNDER ANY FEDERAL LAW (SEPT 2014) (DEVIATION
per PIB 2014-21)

(a) In accordance with section 7073 of Division K of the Consolidated Appropriations Act, 2014
(Public Law 113-76) none of the funds made available by that Act may be used to enter into a
contract with any corporation that —

(1) Was convicted of a felony criminal violation under any Federal law within the

preceding 24 months, where the awarding agency has direct knowledge of the conviction, unless the
agency has considered, in accordance with its procedures, that this further action is not necessary to
protect the interests of the Government; or

(2) Has any unpaid Federal tax liability that has been assessed for which all judicial

and administrative remedies have been exhausted or have lapsed, and that is not being paid in a
timely manner pursuant to an agreement with the authority responsible for collecting the tax
liability, where the awarding agency has direct knowledge of the unpaid tax liability, unless the
Federal agency has considered, in accordance with its procedures, that this further action is not
necessary to protect the interests of the Government.

For the purposes of section 7073, it is the Department of State’s policy that no award may be made
to any corporation covered by (1) or (2) above, unless the Procurement Executive has made a
written determination that suspension or debarment is not necessary to protect the interests of the
Government.

(b) Offeror represents that—

(1) Itis[ ]isnot[ ]acorporationthat was convicted of a felony criminal violation under a
Federal law within the preceding 24 months.

(2) Itis[ ]isnot[ ]acorporationthat has any unpaid Federal tax liability that has been
assessed for which all judicial and administrative remedies have been exhausted or have lapsed,
and that is not being paid in a timely manner pursuant to an agreement with the authority
responsible for collecting the tax liability.

(End of provision)

L. SECTION L - REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS OR
QUOTERS

L.1 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.
"Common parent", as used in this provision, means that corporate entity that owns or controls
an affiliated group of corporations that files its Federal income tax returns on a consolidated
basis, and of which the offeror is a member.
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“Taxpayer Identification Number (TIN)", as used in this provision, means the number required by
the IRS to be used by the offeror in reporting income tax and other returns. The TIN may be
either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision
in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325 (d),
reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations
issued by the Internal Revenue Service (IRS). If the resulting contract is subject to the reporting
requirements described in FAR 4.904, the failure or refusal by the offeror to furnish the
information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts
arising out of the offeror’s relationship with the Government (31 USC 7701( c)(3)). If the
resulting contract is subject to the payment reporting requirements described in FAR 4.904, the
TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror’s
TIN.

(d) Taxpayer Identification Number (TIN).

IN:

TIN has been applied for.

TIN is not required because:

Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not
have income effectively connected with the conduct of a trade or business in the U.S.
and does not have an office or place of business or a fiscal paying agent in the U.S,;
Offeror is an agency or instrumentality of a foreign government;

Offeror is an agency or instrumentality of the Federal Government.

ooo=Z

O
O

(e) Type of Organization.

Sole Proprietorship;

Partnership;

Corporate Entity (not tax exempt);

Corporate Entity (tax exempt);

Government Entity (Federal, State or local);
Foreign Government;

International organization per 26 CFR 1.6049-4;
Other

OoOoo0OoOoooo

(f) Common Parent.
[0 Offeror is not owned or controlled by a common parent as defined in paragraph (a)
of this clause.
0 Name and TIN of common parent:
Name
TIN
(End of provision)

L.2 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (NOV 2014)
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(a)(1) The North American Industry Classification System (NAICS) code(s) for this acquisition is/are:
236118 - Construction Management, residential remodeling

236220 - Construction Management, commercial and institutional building or Warehouse
construction

237110 - Construction Management, water and sewage line and related structures

237310 - Construction Management, highway road, street or bridge

237990 - Construction Management, outdoor recreation facility

(2) The small business size standard is $36.5 Million USD.

(3) The small business size standard for a concern which submits an offer in its own name, other
than on a construction or service contract, but which proposes to furnish a product which it did not
itself manufacture, is 500 employees.

(b)(2) If the provision at 52.204-7, System for Award Management, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in the System for Award Management (SAM), and has completed the Representations
and Certifications section of SAM electronically, the offeror may choose to use paragraph (d) of this
provision instead of completing the corresponding individual representations and certifications in
the solicitation. The offeror shall indicate which option applies by checking one of the following
boxes:

[ 1(i) Paragraph (d) applies.

[ 1(ii) Paragraph (d) does not apply and the offeror has completed the individual representations
and certifications in the solicitation.

(c)(1) The following representations or certifications in SAM are applicable to this solicitation as
indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations
when a firm-fixed-price contract or fixed-price contract with economic price adjustment is
contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or
(C) The solicitation is for utility services for which rates are set by law or regulation.

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal
Transactions. This provision applies to solicitations expected to exceed $150,000.

(iii) 52.204-3, Taxpayer ldentification. This provision applies to solicitations that do not include the
provision at 52.204-7, System for Award Management.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to
solicitations that—

(A) Are not set aside for small business concerns;

(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying areas.

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—Representation. This
provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, 2010, or 2012.
(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations
where the contract value is expected to exceed the simplified acquisition threshold.

(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to invitations for bids
except those in which the place of performance is specified by the Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of
performance is specified by the Government.
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(ix) 52.219-1, Small Business Program Representations (Basic & Alternate 1). This provision applies to
solicitations when the contract will be performed in the United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the
Coast Guard.

(B) The provision with its Alternate | applies to solicitations issued by DoD, NASA, or the Coast
Guard.

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed
bidding and the contract will be performed in the United States or its outlying areas.

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations
that include the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than
those for construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity.
(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This provision
applies to solicitations when it is anticipated the contract award will exceed the simplified
acquisition threshold and the contract is not for acquisition of commercial items.

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the
delivery or specify the use of USDA—designated items; or include the clause at 52.223-2, Affirmative
Procurement of Biobased Products Under Service and Construction Contracts.

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or
specify the use of, EPA—designated items.

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause
at 52.225-1.

(xvii) 52.225-4, Buy American—Free Trade Agreements—Israeli Trade Act Certificate. (Basic,
Alternates |, Il, and lll.) This provision applies to solicitations containing the clause at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its
Alternate | applies.

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its
Alternate Il applies.

(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its
Alternate Ill applies.

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the
clause at 52.225-5.

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—Certification.
This provision applies to all solicitations.

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions
Relating to Iran-Representation and Certifications. This provision applies to all solicitations.

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This
provision applies to solicitations for research, studies, supplies, or services of the type normally
acquired from higher educational institutions.

(2) The following certifications are applicable as indicated by the Contracting Officer:

[Contracting Officer check as appropriate.]

__ (i) 52.204-17, Ownership or Control of Offeror.

__ (i) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.

__(iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts
for Maintenance, Calibration, or Repair of Certain Equipment- Certification.

_(iv) 52.222-52, Exemption from Application of the Service Contract Labor Standards to Contracts
for Certain Services-Certification.
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http://acquisition.gov/far/current/html/52_222.html#wp1152427
http://acquisition.gov/far/current/html/52_222.html#wp1162560
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_(v) 52.223-9, with its Alternate |, Estimate of Percentage of Recovered Material Content for EPA—
Designated Products (Alternate | only).

__(vi) 52.227-6, Royalty Information.

__(A) Basic.

__(B) Alternate I.

__(vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via the
SAM website accessed through https://www.acquisition.gov. After reviewing the SAM database
information, the offeror verifies by submission of the offer that the representations and
certifications currently posted electronically that apply to this solicitation as indicated in paragraph
(c) of this provision have been entered or updated within the last 12 months, are current, accurate,
complete, and applicable to this solicitation (including the business size standard applicable to the
NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this
offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert
changes, identifying change by clause number, title, date]. These amended representation(s) and/or
certification(s) are also incorporated in this offer and are current, accurate, and complete as of the
date of this offer.

FAR CLAUSE # TITLE DATE CHANGE

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an
update to the representations and certifications posted on SAM.
(End of provision)

L.3 52.225-18 Place of Manufacture (SEPT 2006)

(a) Definitions. As used in this clause—
“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 1000-9999,
except—
(1) FSC 5510, Lumber and Related Basic Wood Materials;
(2) Federal Supply Group (FSG) 87, Agricultural Supplies;
(3) FSG 88, Live Animals;
(4) FSG 89, Food and Related Consumables;
(5) FSC 9410, Crude Grades of Plant Materials;
(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;
(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;
(8) FSC 9610, Ores;
(9) FSC 9620, Minerals, Natural and Synthetic; and
(10) FSC 9630, Additive Metal Materials.

“Place of manufacture” means the place where an end product is assembled out of components,
or otherwise made or processed from raw materials into the finished product that is to be
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provided to the Government. If a product is disassembled and reassembled, the place of
reassembly is not the place of manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of
the end products it expects to provide in response to this solicitation is predominantly—

(1) [ 1 Inthe United States (Check this box if the total anticipated price of offered end
products manufactured in the United States exceeds the total anticipated price of
offered end products manufactured outside the United States); or

(2) [ ]1Outside the United States.

(End of provision)

L4 AUTHORIZED CONTRACTOR ADMINISTRATOR

If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed
to be the offeror's representative for Contract Administration, which includes all matters
pertaining to payments.

Name:

Telephone Number:
Address:

L5 652.228-70 DEFENSE BASE ACT — COVERED CONTRACTOR EMPLOYEES (JUN 2006)

(a) Bidders/offerors shall indicate below whether or not any of the following categories of
employees will be employed on the resultant contract, and, if so, the number of such
employees:

Category ‘ Yes/No Number
(1) United States citizens or residents
(2) Individuals hired in the United
States, regardless of citizenship
(3) Local nationals or third country
nationals where contract performance local nationals:
takes place in a country where there
are no local workers’ compensation third-country
laws nationals:
(4) Local nationals or third country local nationals:
nationals where contract performance
takes place in a country where there third-country
are local workers’ compensation laws nationals:
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(b) The Contracting Officer has determined that for performance in the country of [Note
to Contracting Officer: insert country of performance and check the appropriate block
below.] —

M  Workers’ compensation laws exist that will cover local nationals and third
country nationals.

[0  Workers’ compensation laws do not exist that will cover local nationals and third
country nationals.

(c) If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the
bidder/offeror shall not purchase Defense Base Act insurance for those employees.
However, the bidder/offeror shall assume liability toward the employees and their
beneficiaries for war-hazard injury, death, capture, or detention, in accordance with
the clause at FAR 52.228-4.

(d) RESERVED

(End of provision)
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ATTACHMENT #1 -BREAKDOWN OF PRICE AND PROJECT TIME FRAME

CMR Electrical Upgrade Phase 1 Start Date:
L/l | Division/Description Material Cost Labor | Task Week One and two Week third and four Week five and Week seven
Six and eight

1 Mobilization $ $ 1

2 Demolition $ $ 2

3 Install conduit $ $ 3

4 Installation of $ $ 4

electrical
5 Installation circuit $ $ 5

Page 25 of 29




SPM07016Q0065 CMR 3™ Phase Electric Upgrade

ATTACHMENT #2 — SCOPE OF WORK

Project: Phase Third CMR Electrical Up Grade.
Location: CMR
Description: Replace and Upgrade existing circuits cites

1.0 Proposal:

1.1  Overview — This is a continuation of a multiply phased electrical upgrade project to a residential property.
1.2 Project Description — Remove and install new conduit, bull boxes, panels, breakers and disconnect switches.
This phase will focus on the back portion of the residence electrical distribution, and phone lines. To include
the, main kitchen HVAC, laundry room, pump station subpanel and gardener shed.
1.3 Government Provided material (GPM)
1.3.1 2000ft Cat-6 Cabling,
1.3.2 20-2" EMT,
1.3.3  2” couplings,
1.3.4 2” box connectors,
1.3.5 75’ of 4” wire cable tray.

“The contractor will provide restricted and control access to demolition work areas. All debris will be groups together or
removed from the property daily. Dirt and rubble can be placed in a provided location until a large enough quantity is
buildup”.

Ensure the construction site is kept neat and orderly by the end of the work day.

2.0 Demolition work:

2.1  Remove the old wireway that runs around the ground level eve around the bake of the property.
2.2 Remove all conduits runs connected to the conduit tray.
2.3 Remove 6 old disconnect switches,

2.3.1 Laundry room,

2.3.2  Well pump feeder panels (3),

2.3.3 Garden shed,

2.3.4 HVAC.
2.4  Remove old panels (225amp, 3@, 208v)

2.4.1 Subpanel for the water pump station and laundry room,

2.4.1.1 This subpanel is severely rusted.

3.0 Installation work: Power

3.1 All new exterior disconnects and subpanel shall be weather proof style.

3.1.1 Install a new main 225amp, 3@, 208v panel (TD2) shall be installed in the main power room and
connected to MDP main panel with a 225amp, 3@, 208v breaker. This new panel shall provide a
better even load balance to feed the,
3.1.1.1  Well pump substation panel TB3, 3@, 208v
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3.1.1.2  Kitchen HAVC panel TB4, 3@, 208v,
3.1.1.3 Laundry room panel TB5, 1@, 208v,
3.1.1.4 Security Camera TB6, 1@, 208v
3.1.2 Install (GPM) 2” EMT conduits,
3.1.2.1 From TD2 to TB3 estimated length 80’
3.1.2.2 From TD2 to TB4 estimated length 140’
3.1.2.2.1 With three 6”x6”x6"” weather proof pull boxes
3.1.2.3 From TD2 to TB5 estimated length 80’
3.1.3 Install a new panel in the laundry TB5, 1@, 208v
3.1.4 Install a new panel in the water pump station TB3, 3@, 208v
3.1.5 Install a new panel under the kitchen HVAC air handler TB4, 3@, 208v.
3.1.6 Install a new panel in the main power room, TB6,1@, 208v.

3.2  Phoneline
3.2.1 Install a1 % PVC conduit from the main line connection point to the ACC in the basement. The PVC
shall be wall mounted level at the highest point possible. With pull boxes as needed.
3.2.2 Install a 4”x 2” open cable tray from the ACC running to both ends of the property in the basement
attached to the ceiling.
3.2.3 This will follow the newly installed (GPM) 2” EMT conduit.
3.2.4 Install a 2” PVC conduit from the basement cable tray to the attic following the newly install (GPM)
2” EMT conduit.
3.2.4.1 Install two 4”x4”x4” pull boxes at the ceiling elevation height
3.2.4.1.1 One will be located in the 1-floor closet
3.2.4.1.2 Onein the 2-floor closet.
3.2.5 Install a 1% PVC conduit from the cable tray in the base to the kitchen office area.
3.2.6 Install the (GPM) 4”x2" open cable tray from the 2” PVC coming up from the base. This cable tray
shall run in TEE, the length and width of the property.
3.2.7 (GPM) Cat-6 cabling,
3.2.7.1  Pull 12 cables from the ACC to the attic,
3.2.7.1.1  Length of each TBD.
3.2.7.2 Pull 6 cables from the ACC to the kitchen,
3.2.7.2.1 Length of each TBD.
3.2.7.3 3.2.6.3 Pull 4 cables from the ACC to various different locations to the first floor. These
cables will run in the basement level and penetrate up to the first in each location.

4.0 Life Safety Protection:

4.1  The Contractor shall ensure that the works are carried out in accordance with safety and health regulations
with particular attention given to: personal protective equipment, guard rails, scaffolding, electric leads and
access ladders.

4.1.1 The work shall meet OSHA standards - http://www.osha.gov/ and/or Safety and Health
Requirement Manual, EM 385-1-1.
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4.2

4.3
4.4
4.5
4.6
4.7

The Contractor shall not, at any time, leave work in an unsafe condition or any condition that might cause
injury to personnel, damage to existing work, plant or equipment but shall continue that work until it is at a
safe stage.

Fire Protection — Immediately remove debris from demotion area.

Do not store debris on site for more than 48 hours.

All hot work requires 24 hours in advance COR approval.

The Contractor must provide the ABC class fire Extinguisher.

Storage of hazardous material will be in COR approved areas.

5.0 Project Requirements:

5.1

Repair/Renovation/Construction —

5.1.1 Coordination — The Contractor shall coordinate the project requirements with Embassy Contracting
Officer’s Representative (COR). COR for this project will be Jose Caballero.

5.1.2 The Contractor shall carry out the demolition, construction, repairs, installation, renovation, debris
removal, etc. as described in items 1.0, 2.0, 3.0 and 4.0 above

5.1.3 Construction Documents - manage, administer, supervise and inspect the construction. The
coordination and supervision of all work shall be the responsibility of the Contractor. All work has to
be executed with minimal disruption to the traffic and operations on work site.

5.1.4 The COR will have the right to access the construction site at all times inspecting the project
construction in its entirety.

5.1.5 Site access will be coordinated by the Contractor and must be compliance with embassy security
rules and regulations.

5.1.6  During construction hold regular scheduled meetings with the COR for progress reporting and
coordination.

5.1.7 The COR will determine the location of the,

5.1.8 Toilet
5.1.8.1 Breakarea
5.1.8.2 Material/Equipment storage.

6.0 Project Proposal Review Requirements:

(That must be in the bid proposal package to qualify)

6.1

6.2

Project timeline with each (step/phase or task) and show the critical path. You must show sufficient detail
for all construction activity.

6.1.1 Start-up,

6.1.2 Demo,

6.1.3  Civil/Structural,

6.1.4 Electrical,

6.1.5 Mechanical,

6.1.6 Commissioning Start-up and

6.1.7 Clean-up.

Bill of Material (BOM), provide a lists of estimated material and quantities for 80% of the projects.
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6.2.1 Include long lead items. (The US Embassy was building to US Code, not all items are available on the
locate market.)
6.3  Reference of pervious similar type projects your company has completed. (Within the past 18 months)

7.0 Submittals:
7.1  Provide a sample with catalog cut sheets. The Facility Manager must approve all submittals before they are
used.
7.1.1 Sample, with catalog cut sheet.
7.1.2  All electrical must be UL approved and meet IBC standards.
7.1.3  All mechanical must meet IBC standards.

7.2  Written Documents — All documentation will be formatted to A4 bound paper copy. Deliver all word
processing in Microsoft Word, spreadsheets in Microsoft Excel or Microsoft Project.
7.2.1 Catalogue Cut Sheets - Provide bound copies of manufacturer’s catalogue cut sheets for all
equipment and materials, for review.
7.3 Drawings - All drawings are to be delivered in hard copy. Drawings shall be submitted in A3.

8.0 Schedules of Deliverables:
8.1 Project schedule 5 days after NTP.
8.2  Personal access request 5 days after NTP.
8.3 Provide tools and equipment list that will be used on site 5 days after NTP.
8.3.1.1 Provide tool and equipment storage control plan.
8.4  Provide a projected Substantial Completion date, 60 days after receiving the NTP.
8.5  Coordinate a walkthrough with the COR, to create a Provide Punch List 3 days after substantial completion.
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